OFFICE OF THE EXECUTIVE ENGINEER, BACHANKI PROJECT DIVISION, HUBLI.

Brief Tender Notification dated 8th October 1969.

No. TND/DB/69-70/2640-45. Sealed item rate quotations are invited from the firms specialised in design and manufacture of Hydraulic Gates and hoists for the work shown below and will be received by the Executive Engineer, Bachanki Project Division, Hubli up to 4 P.M. on 24th November 1969.

1 Name and location of work.—Design, fabrication as per specifications transportation to site and erection of one irrigation sluice gate and one emergency gate of 3' x 4' size together with embedded parts operation bridges and manually operated hoist guide etc., complete for Bachanki Project.

2 Approximate cost of work put to tender.— Rs 30,000.

3 Earnest money deposit at 2½% of Sl. No. 2.— Rs. 750.

4 Cost of tender documents+S. T. at 3%.—Rs. 10+ S. T. at 3%.

5 Period of completion of work excluding monsoon period from 15th June to 15th October.— ...

6 Division to which the work is attached.—Bachanki Project Division.

The quotations should be in the prescribed form obtainable from the Office of the Executive Engineer, Bachanki Project Division, Deshpande Nagar, Hubli-20, Dharwar District on payment of the amount shown in column 4 (non-refundable) by cash or by money order on all working dates from 29th October 1969 to 7th November 1969 (both days inclusive) during Office hours. In case, the tender documents are required by post, an additional amount of Rs. 5 per tender document should be paid to meet the postal and other incidental charges. Requests for tender document received after the specified date, i.e., 7th November 1969 due to postal delay or any other cause will not be entertained.

The authority competent to accept the quotations shall have the right of rejecting all or any quotation without assigning reasons thereof.

The firm or the Contractors should make their own arrangements for necessary raw material, machines, tools and plants required for successful completion of the work tendered for.

Further, details may please be had from the Office of the Executive Engineer, Bachanki Project Division, Deshpande Nagar, Hubli-20, during Office hours.

....., For *Ex. Engineer.*

1686

OFFICE OF THE EXECUTIVE ENGINEER, K. R. NAGAR DIVISION, K. R. NAGAR.

Dated 14th October 1969.

CORRIGENDUM

No. DB/DBT/35/NIT/69-70. 14391-402. The last date of issue and receipt of the Tender forms for the below mentioned work notified under this office tender notification No. 35/NIT/69-70 dated 10th September 1969 are hereby extended as follows:—

" Construction of a Bridge across Lakshmanathirtha river near Hunsur (Bye pass) Bridge proper only ".

Issue of blank tender form 6th November 1969 to 12th November 1969.

Receipt of sealed tenders 13th November 1969.

Other conditions remain un-changed.

G. K. VARADAPPA,
Executive Engineer.

1693

OFFICE OF THE EXECUTIVE ENGINEER, DAVANGERE DIVISION, DAVANGERE.

Postponement of Tender Notification No. 25 dated 30th August 1969.

No. DBR. TDR. NTN 25/69-70. It is notified for the information of the Registered contractors of the Mysore P. W. D. that the last date fixed for receipt of tenders for the work of "Construction of a new tank near Talikatte, Ramagiri Hobly, Holalkere Taluk, Chitradurga District (Balance work)" as 14th October 1969 is postponed to 30th October 1969. The tender schedule will be issued to the intending contractors from 23rd October 1969 to 28th October 1969 (both days inclusive). The other conditions remain unchanged.

M. G. MALLAPPA,
Ex. Engr.

1710